

## TENDER RECEIPT FORM TENDER ONTVANGSVORM

PROJECT NO. / PROJEK NR. : 107/2017

DATE / DATUM : 1 FEBRUARY 2018 AT 12:00 AT THE OFFICES OF KAREEBERG MUNICIPALITY

PROJECT DESCRIPTION / : CONSTRUCTION OF VAN WYKSVLEI BULK WATER SUPPLY SCHEME

CLIENT / KLIËNT : KAREEBERG MUNICIPALITY

No. Nr.	Tenderer Tenderaar	Tender amount Tenderbedrag	Completion period Tydperk vir voltooiing
+ 1.	HT PELATONA PROJECTS	R 81 097 971.96	78
2.	AMANDLA CONSTRUCTION		
3.	ENTSHA HENRA	R 56 871 377.32	64
4.	RUWACON	R 68 398 803.53	80
5.	M&D CONSTRUCTION	R 95 102 127.78	70
6.	BOTES & KENNEDY	R 85 397 460.86	70
7.	OLIVIER CONSTRUCTION		
8.	WBHO JV LABOR CIVILS	R 95 205 761.88	66
9.	UKUCHUMA CONSTRUCTION		
10.	DOWN TOUCH INVESTMENTS		
11.	BTD/ MASSMART		
12.	PLS CONSTRUCTION	R 76 733 700.85	+ 80
13.	LICHENRY CONSTRUCTION	R 184 895 94.91	20 months
14.	LESMER CIVILS AND PROJECTS		
X 15.	LABAKA CONSTRUCTION JV LABOR CIVILS	R 107 334 321.73	80
16.	DOM-LOT TRADING		
17.	JV LABOR CIVILS		
18.	MIS PIPELINES	R 77 002 321.24	87
19.	ESOR CONSTRUCTION	R 79 211 868.46	52

20.	GRADCO SA		
21.	ALPHA		
22.	RENNAISSANCE SKILLS CENTRE		
23.	WATERLOES ENTERPRISE		
24.	ASLA CONSTRUCTION	R 5 351 585.49	148
25.	RAUBEX	R 6 898 138.70 <del>R 6 898 138.70</del>	70 JHA 80 weeks
26.	IES	R 77 411 992.19	80 weeks
27.	CERIMELE CONSTRUCTION	R 82 023 243.57	117 weeks
28.	PENNY FARTHING ENGINEERS (PTY) LTD	R 87 557 104.81	80 weeks
29.	AFRILINE CIVILS	R 62 322 860.04	32 weeks
30.	LOHAN CIVIL (PTY) LTD	R 74 842 641.49	65 weeks
31.	WIL CONSTRUCTION		
32.	EXEO CONSTRUCTION	R 62 519 938.79	60
33.	CTE - WATER TECH		
34.	ENERMECH ENGINEERING		
35.	XYZ CONSTRUCTION		

  
 PERSON RESPONSIBLE FOR OPENING OF TENDERS  
 PERSOON VERANTWOORDELIK VIR OOPMAAK VAN TENDERS

01/02/2018  
 DATE/DATUM

WK. Construction R. 90650000.00, 88 weeks  
 Agisane Civil Construction R 75630 378.66 86 weeks