



KAREEBERG MUNISIPALITEIT

Tender 08/2021 Carnarvon BH street upgrade Phase 4

5 Maart 2021

Naam	Organisasie	Tenderbedrag	Tydpers
1 Silver Stream GMD		R3868999,41	13 weeks
2 Entsha Henra		R3492234,90	20 weeks
3 Ukhweba e-Transand		R5974287,06	26 weeks
4 Bortumela/Sibaleka		R3965818,89	16 weeks
5 TCB Engineering		R4783871,70	16 weeks
6 WEIRD Industries		R4750827,68	24 weeks
7 Imvu Construction		R4805107,56	12 weeks
8 N/L Waterproters		R3699745,50	12 weeks
9 TJ and Jackie		R4007288,51	-
10 All Star Industries		R3142878,23	20 weeks
11 PBT Construction		R3326191,63	12 weeks
12 De Jager loadgraders		R3530994,98	12 weeks
13 Snowball Construction		R3748237,38	-
14 xcellent Construction		R5213558,35	16 weeks
15 THE THABA ISUNDU		R5988633,80	22 weeks
16 Lele And Tshidi		R3408384,00	24 weeks
17 GIL Roads & Infrastructure		R6937361,20	12 weeks
18 Sotoko Engineering		R3850035,09	5 weeks
19			
20			