

Kareeberg Munisipaliteit

Opgradering van Ou Skema , Carnarvon

1	Trucon	20 weke	R 2,992,361.64	
2	Funda Civil's	20 weke	R 4,171,319.39	
3	C. van der Merwe	30 weke	R 4,759,625.97	
4	Roburn Konstruksie	5 maande *	R 3,790,013.73	(aanbod nie geteken nie)

Jan Schalkwyk
Julius

