


# KAREEBERG MUNISIPALITEIT

Tender 09/2021 Replacement of asbestos pipelines - Carnarvon

5 Maart 2021

Naam	Organisasie	Tenderbedrag	Tydpers
1 Setako Engineering		R15300048,50	20 weeks
2 Nkheso Solutions		R17065183,34	—
3 Sinner Construction		R15703267,25	52 weeks
4 Bovu Fluid Holdings		R36811471,08	52 weeks
5 Ukhwebo e-Transact		R33417953,76	52 weeks
6 Ontkalkende Civils and		R19519626,78	48 weeks
7 De Jagers Landreiers		R20019523,15	40 weeks
8 TCR Engineering		R16106969,23	52 weeks
9 JVZ Construction		R15530850,50	39 weeks
10 Zalisile Msebenzi		R11539756,31	48 weeks
11 Dero Mix		R16685590,35	31 weeks
12 Excellent Construction		R16551744,15	24 weeks
13 MP Thwala Projects		R16248043,30	26 weeks
14 Wejeni Construction		R15993016,64	40 weeks
15 WEIRD Industries		R20373381,60	40 weeks
16 Asbestos PTY		R(312)7568312,08	—
17 Raubex Infra		R20526912,12	40 weeks
18 All Star Industries		R19779704,45	48 weeks
19 Casnan Civils		R15687391,58	48 weeks
20 Entsha Henra		R14160000,00	42 weeks



# KAREEBERG MUNISIPALITEIT

Tender 09/2021 - Replacement of asbestos pipelines - Camarvon  
~~Tender 09/2021 Camarvon BH street upgrade Phase 4~~

5 Maart 2021

Naam	Organisasie	Tenderbedrag	Tydpers
1 Irvine Engineering	f	R15 830 140,68	
2 BBT Construction		R10 543 277,25	32 weeks
3 NI Waterproofer		R86 547 06,23	52 weeks
4 TJ and Jackie Trading		R17 145 557,00	—
5 Gosk Civil and Building		R20 752 703,74	
6 A/EPCM Mazarin JV		R37 826 953,37	40 weeks
7			
8			
9			
10			
11			
12			
13			
14			
15			
16			
17			
18			
19			
20			